

GOUVERNEMENT
DE LA REPUBLIQUE
DE VANUATU

MINISTRE DE L'EDUCATION, DE
LA FORMATION ET DE LA
FRANCOPHONIE

Sac De Courier Privé 028
Port Vila, Vanuatu
Tel : 22309



GOVERNMENT
OF THE REPUBLIC
OF VANUATU


MINISTRY OF EDUCATION, TRAINING
AND FRANCOPHONIE

Private Mail Bag 028
Port Vila, Vanuatu
Tel : 22309



Japan
Fund for
Poverty
Reduction

Public Notice of Contract Award



From
the People of Japan

Date:	5th June 2018
Grant No. and Title:	9181-VAN: Cyclone Pam School Reconstruction Project
Bid Number	VAN 49320 – BID001

The Vanuatu Ministry of Education & Training (MOET) have awarded contracts for the Cyclone Pam Schools Reconstruction Project at the following sites on Tanna Island, Tafea Province:

Contract Number	School
MOET-ADB-2017-LOT_01	Kwataparen Junior Secondary School
MOET-ADB-2017-LOT_02	Ineaula Junior Secondary School
MOET-ADB-2017-LOT_03	Lowiepeng Junior Secondary School
MOET-ADB-2017-LOT_04	Imaki Junior Secondary School

Bid Opening Prices

At the Bid Opening on 15th December 2017, six Bidders submitted bids as set out in the following table:

Bidder	Bid prices as read out at bid opening				
	Lot 1	Lot 2	Lot 3	Lot 4	Discounts
Kilson Homes Construction	Did not submit a bid	Did not submit a bid	VT 77,644,585	VT 156,624,940	For two schools : VT 23,274,526 For three schools : Not Applicable For all four schools : Not Applicable
China Civil Engineering Construction Corporation	For All Four lots of VT 314,502,975 and USD 1,000,000				For two schools : Not Offered For three schools : VT 5,000,000 For all four schools : VT 30,000,000
Reeves International	VT 291,765,491	VT 167,472,684	VT 50,571,195	VT 77,770,635	For two schools : Not Offered

CCB and Envico					For three schools : Not Offered
					For all four schools : Not Offered
 Davids Construction	Did not submit a bid	VT 133,030,000	VT 50,780,000	VT 94,580,000	For two schools : VT 2,150,000
					For three schools : VT 3,482,000
					For all four schools : Not Applicable
Total Construction	Did not submit a bid	Did not submit a bid	VT 202,539,629	VT 379,396,885	For two schools : Not Offered
					For three schools : Not Offered
					For all four schools : Not Offered
Jiangsu Geology & Engineering Co., Caribbean Ltd	VT 53,914,200 and USD 1,147,703.68	VT 41,606,700 and USD 883,706.60	VT22,832,700 and USD 486,053.28	VT 23,561,100 and USD 501,559.16	For two schools : 1% discount
					For three schools : 2% discount
					For all four schools : 3% discount

Evaluation of Lot combinations

All four Lots were evaluated by looking at awarding contracts for combinations of :

- One Lot,
- Two Lots,
- Three Lots,
- and Four Lots;

to one or more contractors.

The lowest evaluated costs occurred when all four lots were awarded to the one Bidder

Evaluated Bid Prices

Substantially responsive bids were evaluated for the awarding of all four contracts to one contractor with two bidders meeting the ITB criteria;

Prices Comparison for Lot 1 to 4 combined	China Civil Engineering Construction Corporation	Jiangsu Geology & Engineering Co., Caribbean Ltd
Price Corrected Lot 1	VT 168,753,427	VT 179,714,000
Price Corrected Lot 2	VT 124,663,818	VT 138,689,000
Price Corrected Lot 3	VT 56,466,087	VT 76,109,000
Price Corrected Lot 4	VT 74,229,644	VT 78,537,000
Subtotal	VT 424,112,976	VT 473,049,000
Discount	VT 30,000,000	VT14,191,470
Total for four lots (including discounts) equivalent in VATU	VT 394,112,976	VT 458,857,530

Rejected Bids

Name of bidders whose bids were rejected and the reasons for their rejection are set out in the following table;

Bidder	Reason for rejection of Bid
Kilson Homes Construction	Bidder submitted a bid which had numerous major non-conformances and insufficient information so an assessment of its bid was not possible

Dauids Construction	Bidder was not able to meet the minimum AACT, set out in FIN-2, to undertake the work in its bid.
Total Construction	Bidder had two major non-conformances: (i) it submitted an unsigned letter of bid; and, (ii) it could not meet the minimum Annual Average Construction Turnover (AACT), set out in FIN-2, to undertake the work in its bid.
Reeves International CCB and Envico	Bidder did not have the financial capacity, set out in FIN-2, to undertake all four (4) Lots

Winning Bidder

The winning bidder for all four contracts (Lot 1 to 4 inclusive) was *China Civil Engineering Construction Corporation*.

The price offered by *China Civil Engineering Construction Corporation* for the four lots is as follows

Lot/Contract	Contract value (price minus discount)		
	VATU	USD	USD Equivalent total
Kwataparen Lot 1	112,994,491	400,000	1,430,878
Ienaula Lot 2	83,025,974	300,000	1,057,467
Lowiepeng Lot 3	41,164,420	100,000	475,554
Imaki Lot 4	47,318,091	200,000	631,695
Total All four (4) lots combined	284,502,976	1,000,000	3,595,593

Scope of Work

The scope of work for each contract entails construction of new school buildings and repair of existing school buildings and facilities, which include:

- Mobilisation and demobilisation;
- Site establishment and disestablishment;
- Site clearance including demolition, excavation and disposal of existing minor concrete structures, paving, kerb and channel, trees, and other obstructions;
- Supply and installation of new drainage works and underground service ducts;
- Undertake environmental management, monitoring and reporting;
- Supply and installation of wiring and lighting;
- Supply and installation of new concrete structures including retaining walls, pits and paving;
- Supply of materials and repair of existing school buildings and facilities;
- Supply of materials and construction of new school buildings and facilities;
- Supply and installation of emergency water collection and storage system, solar panel lighting systems and portable generator; and
- Production of as-built drawings, O& M Manuals and associated maintenance manual(s).
- Obtaining permits for quarrying raw materials for the use in the building process.

Contract Durations

The four contracts are to be undertaken concurrently over a period of 12 months after the contract start date, followed by a 12 months defects liability period.